
USDA-Natural Resources Conservation Service Virginia

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #1 - Bridge 

Scenario Description:
Install a bridge to allow stream flows to cross under access road or animal trail.  Bridge opening determined by sizing for storm event 
dictated in standard. Scenario includes dewatering, abutments, girders, decking.  Work consists of site preparation, dewatering, acquiring 
and installing abuttments, girders, decking with necessary hardware, backfilling abuttments, and armoring with geotextile and riprap. 
Riprap and geotextile are used to stabilize and protect abutments as needed.  Scenario based on cast in place concrete abutments, steel 
girders, and timber deck.  Travel surface shall be wooden deck surface.  If a different travel surface is needed, refer to another appropriate 
standard for the surfacing.  Span is less than 14 feet.  Load is H-20.  Width is 14 feet including curbs.  Abutments are <= 6 feet.  Use (396) 
Aquatic Organism Passage instead,  when the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail  without erosion; or access road or trail could not cross channel.

After Situation:
Access and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for equipment, 
people and/or animals to cross.  Associated practices could be (342) Critical Area Planting,  (560) Access Road, (575) Animal Trails and 
Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization. 

Scenario Feature Measure: square footage of bridge deck

Scenario Typical Size: 252

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,168.42 Scenario Cost/Unit: $52.26

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $100.65 8 $805.20

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.87 75 $140.25

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $27.01 80 $2,160.80

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.16 8 $201.28

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$40.06 20 $801.20

1045Dimension Lumber, untreated Untreated dimension lumber with nominal thickness equal 
or less than 2".  Includes lumber and fasteners.

Board 
Foot

$0.75 2000 $1,500.00

1496Block, pre-cast concrete, 
modular

Pre-cast concrete blocks, typically 2ft x 2ft x 6ft , includes 
installation and delivery.

Cubic 
Yard

$116.44 18 $2,095.92

1779Steel, structural steel members Structural steel, includes materials and fabrication. Pound $1.02 3000 $3,060.00

2351Floating Turbidity Curtain, 
Permeable, 4'

Floating permeable vinyl curtain with chain or cable weight 
and all necessary anchoring required for installation in 
flowing streams or rivers.  Does not include labor for 
installation or removal.  Includes materials and shipping 
only.

Foot $17.37 20 $347.40

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$89.53 20 $1,790.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $265.77 1 $265.77
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USDA-Natural Resources Conservation Service Virginia

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #2 - Hard armored low water crossing

Scenario Description:
Stabilize the channel bottom and bank access slope within stream channel using rock riprap or cast in place concrete.   This scenario 
includes site preparation, dewatering, acquiring and installing gravel or geotextile with rock riprap or cast in place concrete on channel 
bottom and approaches.  Final travel surface is 6" gravel(or concrete) surface. Scenerio is for a crossing a 6' deep, 30' wide channel (this 
includes bank to bank computations), access slope of 4:1 SS, with riprap protected cut back banks at 2:1, width is 12 feet for a total length 
of 78' or  area as 936 sf.  Use (396) AquaticOrganism Passage instead, when the primary intent is biological concerns, not hydrologic or not 
for moving animals, vehicles or humans across or fording stream.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 936

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,261.21 Scenario Cost/Unit: $8.83

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.87 112 $209.44

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $58.21 10 $582.10

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $100.65 10 $1,006.50

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.16 20 $503.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $19.21 10 $192.10

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$89.53 47 $4,207.91

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$40.06 17 $681.02

2351Floating Turbidity Curtain, 
Permeable, 4'

Floating permeable vinyl curtain with chain or cable weight 
and all necessary anchoring required for installation in 
flowing streams or rivers.  Does not include labor for 
installation or removal.  Includes materials and shipping 
only.

Foot $17.37 20 $347.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $265.77 2 $531.54
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USDA-Natural Resources Conservation Service Virginia

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #3 - Culvert installation

Scenario Description:
Install a new culvert.  Work includes dewatering, site preparation and removing any old crossing, acquiring and installing culvert pipe with 
gravel bedding and fill (compacted), and building headwalls. If a different travel surface is needed, refer to another appropriate standard 
for the surfacing.  30 inch Culvert installation with <75 cy of fill needed and < 2 yds rock riprap for headwalls.  Pipe is 40 feet long.Use (396) 
Aquatic Organism Passage instead,  when the primary intent is biological concerns, not hydrologic. Use (587) Structure for Water Control 
instead, for ditch cross culverts and other intermittent flows.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for 
equipment, people and/or animals to cross.  Associated practices could be (342) Critical Area Planting,  (560) Access Road, (575) Animal 
Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Culvert

Scenario Typical Size: 1,200

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,324.67 Scenario Cost/Unit: $4.44

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $118.55 10 $1,185.50

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.78 3 $14.34

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.16 10 $251.60

Materials

2351Floating Turbidity Curtain, 
Permeable, 4'

Floating permeable vinyl curtain with chain or cable weight 
and all necessary anchoring required for installation in 
flowing streams or rivers.  Does not include labor for 
installation or removal.  Includes materials and shipping 
only.

Foot $17.37 20 $347.40

1247Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 30"

Pipe, Corrugated HDPE Double Wall, 30" diameter with soil 
tight joints - AASHTO M294. Material cost only.

Foot $26.95 40 $1,078.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$89.53 2 $179.06

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$40.06 50 $2,003.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $265.77 1 $265.77
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USDA-Natural Resources Conservation Service Virginia

Scenario Cost:

Practice: 578 - Stream Crossing

Scenario: #4 - Low water crossing using prefabricated products

Scenario Description:
To install a stable crossing medium on channel bottom and approatches.  Medium includes but not limited to precast concrete blocks, 
geocells, pavers, and gabions. If a different travel surface is needed, refer to another appropriate standard for the surfacing. Typical stream 
has 30 foot bottom width and approaches.  Width is 14 feet for a total area as 420sf.  Use (396) Aquatic Organism Passage instead,  when 
the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for 
equipment, people and/or animals to cross.  Associated practices could be (342) Critical Area Planting,  (560) Access Road, (575) Animal 
Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: low water crossing

Scenario Typical Size: 420

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,545.28 Scenario Cost/Unit: $8.44

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $100.65 2 $201.30

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.87 18 $33.66

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.16 2 $50.32

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $19.21 40 $768.40

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$39.52 6 $237.12

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$40.06 18 $721.08

1054GeoCell, 4" Precast Manhole with base and top delivered.   4' diameter 
x 4' depth.  Materials only.

Square 
Yard

$23.72 50 $1,186.00

2351Floating Turbidity Curtain, 
Permeable, 4'

Floating permeable vinyl curtain with chain or cable weight 
and all necessary anchoring required for installation in 
flowing streams or rivers.  Does not include labor for 
installation or removal.  Includes materials and shipping 
only.

Foot $17.37 20 $347.40
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